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LIMITED-SOURCES JUSTIFICATION 
 
1.  Contracting Activity: Department of Veterans Affairs (VA) 
                                          Office of Acquisition Operations 

      Technology Acquisition Center 
      23 Christopher Way 
      Eatontown, NJ 07724 

         
2.  Description of Action:  The proposed action is for a firm-fixed price (FFP) task 
order to continue to acquire Veterans Health Information Systems and 
Technology Architecture (VistA) Imaging maintenance and sustainment and Tier 
3 user support services to VA and Health and Human Services sites for the VistA 
Imaging Program.  This effort is being conducted under the authority of the 
Multiple Award Schedule Program; the proposed effort will be awarded under the 
General Services Administration (GSA) Federal Supply Schedule (FSS) GS-35F-
4660G to ManTech Advanced Systems International, Inc. (ManTech).  
 
3.  Description of the Supplies or Services: The proposed action is to provide 
VistA Imaging maintenance and sustainment and Tier 3 user support services to 
VA and Health and Human Services sites currently utilizing VistA as part of their 
patient record.  Maintenance and sustainment support includes software updates 
for the repair of defects, table maintenance, patient safety issues, Health Product 
Support orientation, working problem tickets, serving as a representative of 
support on software development project teams and support to the field during 
system upgrades.  The Contractor shall provide interoperability testing of both 
Digital Imaging and Communications for Medicine (DICOM) and Health Level 7 
(HL7) interfaces to verify commercial devices (i.e., new modalities or PACS) 
requesting connection to VistA.  The Contractor shall also provide phase-out 
transition and knowledge transfer. In addition, the Contractor shall provide 
integration services to make VistA Imaging compliant with the VA mandated 
Two-Factor Authentication (2FA) requirements.  The period of performance for 
the proposed Task Order (TO) will be from September 16, 2016 through April 30, 
2017. The total estimated value of the proposed action is xxxxxxxxxx.                                       

 
4.  Authority:  This acquisition is conducted under the authority of the Multiple-
Award Schedule Program.  The specific authority providing for a limited source 
award is Federal Acquisition Regulation (FAR) Part 8.405-6(a)(1)(i)(B), Only one 
source is capable of providing the supplies or services required at the level of 
quality required because the supplies or services are unique or highly 
specialized.   
 
5.  Rationale Supporting Use of Authority Cited Above:  The proposed source 
is ManTech, 12015 Lee Jackson Highway, Fairfax, VA, 22033.  VistA Imaging 
is a critical component to the VA vision of the multi-media patient health 
record; it supports both conventional and tele-health based healthcare 
delivery.  VistA Imaging has been developed by VA and integrates traditional 
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medical chart information with medical and document images of all kinds, 
including X-rays, pathology slides, cardiology motion views, wound photos, 
and pictures acquired during endoscopy, surgery, eye exams, etc., and all 
types of scanned documents that complete a patient’s chart.  The computing 
languages used by Vista Imaging are MUMPS, C++, Delphi, Java, and C #.  
The application has over 150,000 lines of C++ code, thousands of Delphi 
procedures, over 1,000 Mumps routines, hundreds of Java classes.  The 
application captures almost 70 million images every month, serves almost 2 
million patients per month and provides access to over 3 billion images 
online.  Of the five computing languages previously mentioned, retaining 
skilled staffing with MUMPS computing language expertise is a staffing 
challenge as it takes experienced programmers longer to learn Standard 
MUMPS than other programming systems. Learning to program with VistA 
takes even longer. ManTech has been working on this effort since 2013 and 
currently has the needed operational familiarity; specifically, they are readily 
available, technically competent, and have security-cleared staffing in the 
programming/computing languages for timely and correct defect remediation 
and sustainment activities.  Based on efforts for similar services, it is 
anticipated that background investigations, mandatory training and fully 
reviewing the complexities of VistA Imaging would take another source at 
least three months to complete before that source could begin to provide 
Telemedicine and Vista Imaging support. 
 
In addition, VA requires ManTech to address the use of the new Veterans-
Focused Integration Process (VIP) and specific International Business 
Machines (IBM) Rational tools in place of the Office of Information and 
Technology (OI&T) ProPath Process Methodology.  The current transition to 
VIP mandate requires all application information to be uploaded by October 1, 
2016.  
 
Also, it is paramount for ManTech, to be provided sufficient time to be 
accountable for the Rational information inputs on each supported application 
and a thorough out-going knowledge transfer.  Without a transition of 
knowledge transfer, there is an increased risk of an interruption or disruption 
to application service, because historically there are five priority defects per 
week requiring Tier 3 remediation. 
 
Each month, VistA Imaging: 
 

 Serves more than 1.3 million patients. 

 Captures more than 39 million new images. 

 Displays 9 - 11 million images for review. 

 Displays about 550,000 studies for diagnosis and is used to interpret 
more than 160,000 studies. 
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Any other vendor would not be able to onboard its personnel, ramp-up and 
become knowledgeable enough about the requirements to successfully 
provide transition support to the successful Offeror of the re-competed effort 
during the last three months of this bridge contract.  Furthermore, additional 
risk would be incurred as the new Contractor’s staff may not fully understand 
the intent and context of the complex requirements included in this system.   
 
In addition to the above, the PWS requires the Contractor to provide 
integration services in order for VistA Imaging to become compliant with the 
VA mandated Two-Factor Authentication (2FA) requirements.  With the three 
month lead time it takes for a new Contractor to learn what is required for this 
effort, it would be impossible for a new Contractor to make VistA Imaging 2FA 
compliant by the mandated completion date of April 30, 2017.   
 
Lastly, there are currently five task orders in which ePMO is restructuring into 
three new actions.  This re-compete of this effort is included in these actions.  
The RFI for the new actions was issued in July 2016 and technical 
capabilities were received.  The Government anticipated a seamless 
transition from the current effort to the new contract, however, once the 
technical capabilities were reviewed, it was determined that the PWS 
requirements needed to be redefined, which is impeding the solicitation of the 
three future actions.  If an award is not made to ManTech Advanced systems, 
there will be a gap in service which would adversely impact the healthcare 
Veteran’s receive.     
 
6.  Efforts to Obtain Competition: Market research was conducted, details of 
which are in the market research section of this document.  This effort did not 
yield any additional sources that can meet the Government’s requirements.  
There is no competition anticipated for this acquisition. In accordance with 
FAR 5.301 and 8.405-6(a)(2), this action will be synopsized at award on the 
Federal Business Opportunities Page (FBO) and the justification will be made 
publicly available. 

 
7.  Actions to Increase Competition: No barriers to future competition are 
anticipated.  A competitive contract vehicle is anticipated to be awarded on 
November 30, 2016 and future acquisitions will be awarded on a competitive 
basis.    
 
8.  Market Research:  The Government’s technical experts performed market 
research in June of 2016 by posting a Request for Information on the General 
Services Administration (GSA) Federal Supply Schedule (FSS) Schedule 70. 
On June 30, 2016 responses were received from three interested vendors; 
Veterans EZ Info, Inc. (VetsEZ), B3 Group, Incorporated (B3 Group), and 
ManTech. A technical evaluator from OI&T Health Product Support reviewed 
the three capability statements and determined only ManTech can meet the 
Government’s current need. 
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B3 Group’s and VetsEZ’s capability statements reiterated information from 
the PWS stating “what” the vendors will do, but did not provide a technical 
approach to meet the requirements of the PWS.   The respondents did not 
exhibit or describe an understanding of the magnitude, complexity, or 
interdependencies of the Vista Imaging system (CVIX, VIX, HDIG, Clinical 
Capture, Clinical Display, and VistA Radiology systems).  In addition, in 
reference to PWS Section 5.7 “Phase Out Knowledge Transfer, Quality 
Assurance and Warranty of Assets and Transition of Assets”, the respondents 
stated each has previously participated in Incoming and Outgoing Transition 
activities, but neither respondent provided an approach to completing the 
task.  Specifically, the respondents did not provide information of how either 
would complete a knowledge transfer with Product Support Tier 2 
Government team prior to the release of the first build. In addition, the 
respondents did not provide an approach of how either would successfully 
complete knowledge transfer with the Product Support Tier 3 Government or 
Contractor team to be able to complete application sustainment services 
required within the contract.   
 
Lastly, both respondents proposed approaches to onboarding which were 
based on hiring from the incumbent.  Specifically, B3 Group’s proposed 
onboarding solution entailed capturing key staff from the incumbent 
Contractor and augmenting the key staff with its own staff, particularly those 
with existing VA background investigations and system access.  VetEz’s 
proposed onboarding solution entailed transitioning key VistA Imaging project 
staff from the incumbent vendor and supplements the incumbent staff with 
senior staff members with experience with VistA Imaging system architecture 
and software.  Both of these proposed approaches demonstrate that these 
respondents do not have the necessary knowledge or expertise to perform 
the work with in-house staff members.  On August 10, 2016 the Government 
provided letters to B3 Group and VetsEZ providing the above evaluations and 
that it is the Government’s intent to proceed with a sole source award to 
ManTech.  
 
Based on the above, there is competition for future efforts; however, only 
ManTech can meet the Government’s current need.  Only ManTech 
possesses the technical expertise and experience with VistA Imaging to 
provide the support needed for the program to successfully succeed.     
 
9.  Other Facts: None. 

 
 
 
 
 

 


